ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 10

1.CONTRACT/PURCH.ORDER/
AGREEMENT NO.

N00039-11-D-0030 0113

2.DELIVERY ORDER/CALL NO. [3.DATE OF ORDER/CALL|4.REQ./PURCH.REQUEST NO.

(YYYYMMMDD)

2015 Apr 09 1300488419

5.PRIORITY

6. ISSUED BY CODE | N66001

SPAWAR SYSTEMS CENTER PACIFIC
ALTHEA KANEASTER CODE 22410
ALTHEA.KANEASTER@NAVY.MIL
53560 HULL STREET

SAN DIEGO CA 92152-5001

DCMA VIRGINIA
10500 BATTLEVIEW PARKWAY SUITE 200
MANASSAS VA 20109

7. ADMINISTERED BY (if other than 6) CODE | S2404A

8. DELIVERY FOB
DESTINATION
ScD: C | | OTHER

(See Schedule if other)

9. CONTRACTOR CODE|1LT84
AMSEC LLC

NAME \0) 4

AND 2829 GUARDIAN LN

ADDRESS VIRGINIA BEACH VA 23452-7328

FACILITY 10.DELIVER TO FOB POINT BY (Date) |11.MARK IFBUSINESS IS
(YYYYMMMDD)

SEE SCHEDULE

SMALL
SMALL

12.DISCOUNT TERMS

DISADVANTAGED
WOMEN-OWNED

See ltem 15

13. MAIL INVOICESTO THE ADDRESS IN BLOCK

14. SHIP TO CODE[N69255

15. PAYMENT WILL BE MADE BY CODE

SPAWAR SYSTEMS CENTER
RECEIVING OFFICER

4297 PACIFIC HWY, BLDG OT7
SAN DIEGO CA 92110

DFAS COLUMBUS CENTER

DFAS-CO/SOUTH ENTITLEMENT OPERATIONS
P.O. BOX 182264

COLUMBUS OH 43218-2264

HQO338

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.

16. DELIVERY/| x | Thisdelivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered
TYPE |CALL contract.

OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein.REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTSTHE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE T S

AND CONDITIONSSET FORTH, AND AGREESTO PERFORM THE SAME.

ERM

NAME OF CONTRACTOR

SIGNAT URE
D If this box is marked, supplier must sign Acceptance and return the following number of copies:

TYPED NAME AND TITLE

DATE SIGNED
(YYYYMMMDD)

See Schedule

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24_ UNITED STATES OF AMERICA
* If quantity accepted by the Government is same as TEL: 619-553-0661 25. TOTAL $1,383,478.01
quantity ordered, indicate by X. If different, enter actual |EMAIL: joaquin.sanchezjinavy.mil 26.
quantity accepted below quantity ordered and encircle. [BY: Joaquin Sanchez CONTRACTING 7 ORDERING OFFICER DIFFERENCES]
27a. QUANTITY IN COLUMN 20 HAS BEEN
[ JinspEcTED |:|RECEIVED |:| ACCEPTED, AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED
b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED

(YYYYMMMDD)

GOVERNMENT REPRESENTATIVE

e. MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28. SHIP NO.

29. DO VOUCHER NO|30.

INITIALS

f. TELEPHONE NUMBER

9. E-MAIL ADDRESS

PARTIAL
FINAL

36. | certify this accountis correct and proper for payment.

31. PAYMENT

a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE
PARTIAL
FINAL

32. PAID BY

33. AMOUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

37. RECEIVED AT 38. RECEIVED BY

39. DATE RECEIVED

40.TOTAL

(YYYYMMMDD) CONTAINERS

41. S'/R ACCOUNT NOJ 42. S'IR VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE.



Section B - Supplies or Services and Prices

ITEM NO
0012

EXERCISED
OPTION

SUPPLIES/SERVICES  QUANTITY
1

CDRL
FPI
FOB: Destination

N00039-11-D-0030

0113

Page 2 of 10
UNIT UNIT PRICE AMOUNT
Lot NSP
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET



N00039-11-D-0030

0113
Page 3 of 10
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1008 1 Lot $1,383,478.01
EXERCISED  Services and ODCs
OPTION
FPI
This is a Completion / Non-Severable / Fixed Price Incentive Fee(FPIF) Type
Task Order.
ODCs: Including Miscellaneous Subcontracts, Material / Equipment /
Transportation, Travel / Per Diem.
For individual JID period of performance, refer to PWS paragraph 1.2.
Contractor shall provide installation support services for Hardware Installation
and SOVT of C4l Systems on | , Pearl Harbor, HI
Total direct labor hours for this task order isl:]
MAIL TO (COR COPIES/MISC. DOCUMENTS)
Receiving Officer
N69255 SPAWAR Systems Center San Diego
Code 42110
4297 Pacific Highway, Bldg OT7
San Diego, CA 92110
FOB: Destination
PURCHASE REQUEST NUMBER: 1300488419
TARGET COST  o@
TARGET PROFIT 0w
TOTAL TARGET PRICE $1,383,478.01
CEILING PRICE  ow
SHARE RATIO ABOVE TARGET 50/50

SHARE RATIO BELOW TARGET 50/50



ITEMNO SUPPLIES/SERVICES ~QUANTITY  UNIT UNIT PRICE
100801 Lot

[T csRR

FPI

JID 119060

FPI Services and ODCs IAW the SOW
FOB: Destination
PURCHASE REQUEST NUMBER: 1300488419

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

ACRN AA
CIN: 130048841900001

N00039-11-D-0030
0113
Page 4 of 10

AMOUNT
$0.00

$0.00
$0.00

$0.00
$0.00

$1,383,478.01



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
0012 Destination Government
1008 Destination Government
100801 Destination Government

ACCEPT AT
Destination
Destination
Destination

N00039-11-D-0030
0113
Page 5 of 10

ACCEPT BY
Government
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0012 N/A
(b)(7)(e)
1008 N/A
100801 N/A N/A

SHIP TO ADDRESS

SPAWAR SYSTEMS CENTER
RECEIVING OFFICER

4297 PACIFIC HWY, BLDG OT7
SAN DIEGO CA 92110

(619) 524-2271

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

N00039-11-D-0030
0113
Page 6 of 10

uic

N69255

N69255

N/A
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3P 252 77777 0 050120 2F 000000
COST CODE: A00002800076

AMOUNT: $1,383,478.01

CIN 130048841900001: $1,383,478.01

CLAUSES INCORPORATED BY FULL TEXT

252.204-0012 Line Item Specific: by Contractor Invoice. (February 2013)

PGI 204.7108(d)(12) Other:

Justification: Funds assigned are Navy Working Capital Fund, the organizations that send us
funds (sponsors) require specific Job Order Number or Budget Structure tracking to the sub-tasks
or individual ship or shore installations identified in the task order requirements. Therefore, we
cannot use PGI clauses 001-011, use of 012 is needed.

Payment Instructions: The payment office shall make payment using the ACRN funding of the
informational sub-line being billed. Per contract clause G-317, the contractor shall cite on each
invoice the contract line item number (CLIN); the contract subline item number (SLIN), and the
accounting classification reference number (ACRN).

Line Item ACRN

100801 AA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWEF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWEF access. To access WAWF, the Contractor shall--



N00039-11-D-0030
0113
Page 8 of 10

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(F) WAWEF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

2-n-1 (services only)

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWE, as specified by the contracting officer.

N66001

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC HQO0338
Issue By DoDAAC N66001
Admin DoDAAC S2404A
Inspect By DoDAAC N66001
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N66001
Service Acceptor (DoDAAC) N66001
Accept at Other DODAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC N/A
Other DoDAAC(S) N/A

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance
locations apply, or “Not applicable.”)



N00039-11-D-0030
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(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWEF email natifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Send Additional Email Notification(s) to:

Name Email Phone Role
(619) 524-2485 COR

(9) WAWEF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

ENTERPRISE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA)

The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for
performance of services provided under this contract for the Space and Naval Warfare Systems Command
(SPAWAR) via a secure data collection site. The contractor is required to completely fill in all required data fields
using the following web address https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk,
linked at http://www.ecmra.mil/.

For purposes of ECMRA reporting, the Federal Supply Code / Product Service Code applicable to this
contract/order is JO59.




Section J - List of Documents, Exhibits and Other Attachments

ATTACHMENTS

Exhibit/Attachment Table of Contents

DOCUMENT TYPE
Exhibit A
Attachment 1
Attachment 2
Attachment 3

Attachment 4

Attachment 6

DESCRIPTION

CDRL

PWS Rev A

QASP

NAVSEA Standard Items

Environmental Agreement
for Contractors on Ship
Projects

Contractor Environmental
Checklist

PAGES
13

10

2

1

8

3

N00039-11-D-0030
0113
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DATE
26 Mar 2015
02 Mar 2015

17-FEB-2009

09-JUN-2010



SSC PACIFIC
PERFORMANCE WORK STATEMENT
FIXED PRICE INCENTIVE (FIRM TARGET)
REVISION A

DATE: 11 February 2015 (Rev A: 2 March 2015) TO RFP: 4014
EMR: 42100.50421

START: Upon Award

SHORT TITLE: Hardware and Software Installation and SOVT of C4l Systems on |
[ Pearl Harbor, HI.

Revision A: Adds kitting verification requirement; minor changes throughout.
1.0 SCOPE
This performance-based effort encompasses a wide range of C4ISR installation support services for Hardware and

Software on board | | The Government reserves the right to modify this task order by
adding Jobs after award that are within the scope of this PWS. This Task Order is NON-SEVERABLE.

11 PLACES OF PERFORMANCE

1.1.1 Onboard| | Pearl Harbor, HI
1.1.2 SPAWARSYSCEN PAC facilities

1.1.3 Contractor’s facilities

1.2 SCHEDULE OF REQUIRED SYSTEMS
1.2.1  Ships Availability | |

1.2.2 SCHEDULE OF REQUIRED SYSTEMS

Ship/System Job ID Installation and SOVT Period of Performance

CSRR INC1V3, SA 4697KP
(Including NMT SA 4605 and 119060
linked tasks)

The time period the ship/submarine is available is fixed, as is the period of performance for this task order (TO.) It
should be noted that the planned production/install and testing/SOVT window dates specified in this PWS for the
individual Job 1Ds on this TO may be more limited than the dates of the ship's/submarine’s availability. A CORN
will not be authorized based on the contractor's ability/inability to start performance on individual job IDs provided
the work can still be completed within the production/install and testing/SOVT window dates provided in the PWS,
Section 1.2. If the Government changes the aforementioned planned production/install and/or testing/SOVT
window dates, (i.e., the date is compressed or extended) a CORN may be considered. Therefore, the Contractor
should ensure adequate flexibility in staffing and resources to adapt to potential limitations to perform the work
associated to individual Job IDs. The inability to accommodate a reasonable level of flexibility within the planned



production/install and testing/SOVT window dates provided in the PWS must be clearly identified in the offeror's
proposal.

All Work Authorization Forms (WAFs)/Technical work Documents (TWDs) and supporting documents must be
submitted a minimum of 14 days prior to the desired start of work.

The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to
effectively and efficiently install, verify operation, troubleshoot and provide end user training for the systems listed
above as defined the this PWS.

During performance, the use of web-enabled tools for management will be maximized. Status reporting, financial
reporting, task orders, and task order modifications will be accomplished via posting to the Regional Installation
Management Office (IMO) web-enabled databases. To the maximum extent practical, all deliverables under this
contract shall be delivered in formats compatible with the latest NMCI Gold Disk applications.

The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the
Contracting Officer’s Representative (COR) who has no contractual authority to obligate the government. The

Contractor is reminded that only the Ordering Officer (or other designated Contracting Officer) has the authority to
obligate the government and make changes to this task order. No other government personnel have such authority.

2.0 REFERENCES

21 Specifications and Standards

211 SPAWAR Global C4ISR Installations Contract (SE II)

2.1.2 NAVSEA Tech Spec 9090-310E - Alterations to Ships Accomplished by alteration Installation
Teams (AITs)

2.1.3 NAVSEA Standard Items, FY-15

214 Code of Federal Regulations Title 26, part 1915 (Occupational Safety and Health Requirements
for Shipyard Employment)

2.1.5 DOD 8570.01-M, Information Assurance Workforce Improvement Program.

2.1.6 MIL-STD-2073D, Standard Practice for Military Packaging

2.2 Government Furnished Information -Upon award, Contractor shall submit a LAR Request for

all SIDs/SRDs and LARS applicable to the Shipalts on this Task Order. Any changes from, or
additions to, the provided GFI shall be adjudicated through the Change Order Process.
LARS/RLARS identified below with an asterisk * are applicable to the drawings, but not
available at this time.

2.21 NMT Q BAND INSTALLATION S/A 4605KP SIDS AND LARS

2.2.1.1 00409-8206733 Rev -, COMMUNICATION RACK MODS TO SUPPORT INSTALLATION OF AN/BSC-3(V) NMT
2.21.1.1 LAR-78836

2.2.1.1.2 RLAR-22024

2.2.1.1.3 RLAR-23273

2.2.1.2 00401-8207311 Rev -, CKT C-2ML MOD TO SPRT NMT AN/BSC-3(V) CAD & WT

2.2.1.2.1 RLAR-21789

2.2.1.2.2 RLAR-21943



2.2.1.2.3

RLAR-23913

2.2.13 00410-8207312 Rev -, CKT LC MOD TO SPRT NMT AN/BSC-3(V) CAD & WT
2.2.1.3.1 LAR-79021

22-132—REAR-21651

2.2.1.3.3 RLAR-23305

2.2.1.4 00409-8207314 Rev A, NMT AN/BSC-3(V) RIPOUT CABLING DIAGRAM
2.21.4.1 RLAR-23272

2.2.1.4.2 RLAR-24356 *

2.2.1.5 00409-8207315 Rev A, NMT AN/BSC-3(V) INSTALLATION CABLING DIAGRAM
2.2.1.5.1 LAR-78010 *

2.2.1.5.2 LAR-78620

2.2.1.5.3 LAR-78641

2.2.1.5.4 LAR-79574A

2.2.1.5.5 LAR-79713

2.2.1.5.6 LAR-79767

2.2.1.5.7 LAR-79880

2.2.1.5.8 LAR-80470

2.2.1.5.9 LAR-81710

2.2.1.5.10 LAR-84324

2.2.1.5.11 RLAR-23246

2.2.1.5.12 RLAR-24351

2.2.1.6 00409-8207316 Rev A, NMT AN/BSC-3(V) WIRING TABLE

2.2.1.6.1 LAR-76779A

2.2.1.6.2 LAR-78010

2.2.1.6.3 LAR-78620

2.2.1.6.4 LAR-78738

2.2.1.6.5 LAR-78898

2.2.1.6.6 LAR-79574A

2.2.1.6.7 LAR-79755

2.2.1.6.8 LAR-79812

2.2.1.6.9 LAR-79812A

2.2.1.6.10 LAR-79880

2.2.1.6.11 LAR-79881

2.2.1.6.12 LAR-84324

2.2.1.6.13 RLAR-23255

2.2.1.7 00516-8207318 Rev A, EAFW COOLING SYSTEM MOD TO SUIT NMT AN/BSC-3(V)
2.21.7.1 LAR-79721

2.2.1.7.2 RLAR-23503

2.2.1.8 00516-8207319 Rev A, EAFW COOLING SYSTEM ARR MOD TO SUIT NMT AN/BSC-3(V)
2.2.1.8.1 LAR-76276

2.2.1.8.2 LAR-78086

2.2.1.8.3 LAR-79721 *

2.2.1.8.4 LAR-81645

2.2.1.8.5 LAR-83494

2.2.1.8.6 LAR-83593

2.2.1.8.7 RLAR-21164

2.2.1.8.8 RLAR-23579

2.2.1.8.9 RLAR-24112

2.2.1.9 00445-8207324 Rev A, MISC ARR MODS TO SPRT NMT AN/BSC-3(V)
2.2.1.9.1 LAR-76276

2.2.1.9.2 LAR-76567

2.2.1.9.3 RLAR-21983

2.2.19.4 RLAR-23356



2.2.1.9.5
2.2.1.10
2.2.1.10.1
2.2.1.10.2
2.2.1.10.3
2.2.1.104
2.2.1.10.5
2.2.1.10.6
2.2.1.10.7
2.21.11
2.21.11.1
2.2.1.11.2
2.2.1.11.3
2.2.1.11.4
2.2.1.11.5
2.2.1.11.6
2.2.1.11.7
2.2.1.11.8
2.2.1.11.9
2.2.1.11.10
2.21.11.11
2.2.1.11.12
2.2.1.12
2.21.12.1

2.2.2
2.2.2.1
2.2.2.1.1
2.2.2.2
2.2.2.2.1
2.2.2.2.2
2.2.2.2.3
2.2.2.24
2.2.2.2.5
2.2.2.2.6
2.2.2.2.7
2.2.2.2.8
2.2.2.2.9
2.2.2.2.10
2.2.2.2.11
2.2.2.2.12
2.2.2.2.13
2.2.2.2.14
2.2.2.3

2.2.2.3.1
2.2.2.4
2.2.24.1
2.2.2.4.2
2.2.25

2.2.2.5.1
2.2.2.5.2

RLAR-24310

00302-8207330 Rev A, PWR MODS TO SPRT NMT AN/BSC-3(V)
LAR-79620

LAR-83694

LAR-83808

RLAR-23405

RLAR-23692

RLAR-24147

RLAR-24316 *

00302-8207382 Rev -, CABLE ROUTING WIREWAY AND AEH MODS TO SPRT NMT AN/BSC-3(V)
LAR-76567

LAR-78620

LAR-78641

LAR-78853

LAR-79793

LAR-79805

LAR-80190A

LAR 83315

LAR-84218

RLAR-23079

RLAR 23427

RLAR-24334

00113-8207442 Rev B, NMT AN/BSC-3(V) — RIPOUT AND INSTALL FOUNDATIONS
LAR-76276

COMMON SUB RADIO ROOM (CSRR), AN BSC-3(V), S/A 4697KP SIDS AND LARS
00501-8207811 Rev -, VENT PARTIAL DIAGRAM TO INSTALL CSRR IN 01 VER 3
LAR-84652

00501-8207812 Rev -, VENT MOD TO INSTALL CSRR IN 01 VER 3

LAR-78309

LAR-78671

LAR-79795

LAR-79883

LAR-80224

LAR-81491

LAR-83094A

LAR-83295

LAR-83295A

LAR-83295B

LAR-84483

LAR-84776

RLAR-21428

RLAR-23081

00401-8207823 Rev -, INTEGRATED ANNOUNCING SYSTEM IC CKT “MC” MOD TO SUPPORT INSTL OF
CSRR

RLAR-24078

00401-8207824 Rev -, IC CKT “LC” “Y” & “1DB” MOD TO SUPPORT INSTL OF CSRR
RLAR-21728

RLAR 21799

00401-8207826 Rev -, SOUND POWERED TELEPHONE SYSTEM IC CKT “SJ” MOD TO SUPPORT INSTL OF
CSRR

LAR-77321

RLAR-21938



2.2.2.5.3 RLAR-23145
2.2.2.6 00401-8207827 Rev -, SOUND POWERED TELEPHONE SYSTEM IC CKT “2JX” AND “E” MOD TO SUPPORT
INSTL OF CSRR
2.2.2.6.1 LAR-78799
2.2.2.6.2 RLAR-21939
2.2.2.7 00445-8207831 Rev -, CSRR — MISC ARR MODS TO SUPPORT INSTALLATION OF CSRR
2.2.2.7.1 LAR-78446
2.2.2.7.2 LAR-80907A
2.2.2.7.3 LAR-83368
2.22.7.4 LAR-84118
2.2.2.7.5 RLAR-23050
2.2.2.7.6 RLAR-23216
2.2.2.7.7 RLAR-23270
2.2.2.7.8 RLAR-23507
2.2.2.7.9 RLAR-24094
2.2.2.7.10 RLAR-24165
2.2.2.7.11 RLAR-24209
2.2.2.7.12 RLAR-24367
2.2.2.8 00409-8207832 Rev -, COMMUNICATION SYSTEM RIPOUT CAD TO SPRT CSRR
2.2.2.8.1 LAR-77821A
2.2.2.8.2 LAR-78122A
2.2.2.8.3 LAR-78306
2.2.2.84 LAR-78385
2.2.2.8.5 LAR-78446
2.2.2.8.6 LAR-79470
2.2.2.8.7 LAR-79060
2.2.2.8.8 LAR-79720
2.2.2.8.9 LAR-80810
2.2.2.8.10 LAR-81063
2.2.2.8.11 LAR-81068
2.2.2.8.12 LAR-81220
2.2.2.8.13 LAR-81439
2.2.2.8.14 LAR-82756
2.2.2.8.15 LAR-82831A
2.2.2.8.16 LAR-82845
2.2.2.8.17 LAR-82930
2.2.2.8.18 LAR-84221
2.2.2.8.19 LAR-84265A
2.2.2.8.20 LAR-84499
2.2.2.8.21 RLAR-23087
2.2.2.8.22 RLAR-23840
2.2.2.8.23 RLAR-23964
2.2.2.8.24 RLAR-24018
2.2.2.8.25 RLAR-24198
2.2.2.8.26 RLAR-24362 *
2.2.2.9 00409-8207833 Rev A, COMMUNICATION SYSTEM INST CAD TO SPRT CSRR
2.2.2.9.1 LAR-77882
2.2.2.9.2 LAR-77919
2.2.2.9.3 LAR-78516A
2.2.2.94 LAR-78516B
2.2.2.9.5 LAR-78672
2.2.2.9.6 LAR-78703
2.2.2.9.7 LAR 78799



2.2.2.9.8

2.2.2.9.9

2.2.2.9.10
2.2.2.9.11
2.2.2.9.12
2.2.2.9.13
2.2.2.9.14
2.2.2.9.15
2.2.2.9.16
2.2.2.9.17
2.2.2.9.18
2.2.2.9.19
2.2.2.9.20
2.2.2.9.21
2.2.2.9.22
2.2.2.9.23
2.2.2.9.24
2.2.2.9.25
2.2.2.9.26
2.2.2.9.27
2.2.2.9.28
2.2.2.9.29
2.2.2.9.30
2.2.2.9.31
2.2.2.9.32
2.2.2.9.33
2.2.2.9.34
2.2.2.9.35
2.2.2.9.36
2.2.2.9.37
2.2.2.9.38
2.2.2.9.39
2.2.2.9.40
2.2.2.941
2.2.2.9.42
2.2.2.9.43
2.2.2.9.44
2.2.2.9.45
2.2.2.9.46
2.2.2.9.47
2.2.2.9.48
2.2.2.9.49
2.2.2.9.50
2.2.2.9.51
2.2.2.9.52
2.2.2.9.53
2.2.2.9.54
2.2.2.9.55
2.2.2.9.56
2.2.2.9.57
2.2.2.9.58
2.2.2.9.59
2.2.2.9.60

LAR-78856A
LAR-78941A
LAR-78941B *
LAR-78969
LAR-79078A
LAR-79099
LAR-79105
LAR-79141
LAR-79196
LAR-79197
LAR-79233
LAR-79583
LAR-79591
LAR-80176
LAR-80354
LAR-80398
LAR-80398A
LAR-80400
LAR-80465
LAR-80468
LAR-80786
LAR-80901
LAR-80906
LAR-80930
LAR-80931
LAR-80986
LAR-81067
LAR-81123
LAR-81348
LAR-81399
LAR-81438
LAR-81440 *
LAR-81444
LAR 81632A
LAR-81950
LAR-82107
LAR-82108
LAR-83517
LAR-83585
LAR-83631
LAR-83688
LAR-83716B *
LAR-84217 *
LAR-84217A *
LAR-85102A *
LAR-85248
RLAR-23047
RLAR-23851
RLAR-23926
RLAR-24033
RLAR-24199
RLAR-24240
RLAR-24323



2.2.2.9.61
2.2.2.9.62
2.2.2.9.63
2.2.2.9.64
2.2.2.9.65
2.2.2.10
2.2.2.10.1
2.2.2.10.2
2.2.2.10.3
2.2.2.104
2.2.2.10.5
2.2.2.10.6
2.2.2.10.7
2.2.2.10.8
2.2.2.10.9
2.2.2.10.10
2.2.2.10.11
2.2.2.10.12
2.2.2.10.13
2.2.2.10.14
2.2.2.10.15
2.2.2.10.16
2.2.2.10.17
2.2.2.10.18
2.2.2.10.19
2.2.2.10.20
2.2.2.10.21
2.2.2.10.22
2.2.2.10.23
2.2.2.10.24
2.2.2.10.25
2.2.2.10.26
2.2.2.10.27
2.2.2.10.28
2.2.2.10.29
2.2.2.10.30
2.2.2.10.31
2.2.2.10.32
2.2.2.10.33
2.2.2.10.34
2.2.2.10.35
2.2.2.10.36
2.2.2.10.37
2.2.2.10.38
2.2.2.10.39
2.2.2.10.40
2.2.2.10.41
2.2.2.10.42
2.2.2.10.43
2.2.2.10.44
2.2.2.10.45
2.2.2.10.46
2.2.2.10.47

RLAR-24327
RLAR-24358 *
RLAR-24361 *
RLAR-24423 *
RLAR-24470 *
00409-8207834 Rev A, COMMUNICATION SYSTEM WIRING TABLE TO SUPPORT CSRR
LAR-77883
LAR-77919
LAR-78153 *
LAR-78516A
LAR-78516B
LAR-78703
LAR 78856A
LAR-78941A
LAR-78941B *
LAR-78969
LAR-79078A
LAR 79105
LAR 79141
LAR-79196
LAR-79197
LAR-79214 *
LAR-79233
LAR-79583
LAR-79589
LAR-79590
LAR-79591
LAR-79637
LAR-79659
LAR-80176
LAR-80354
LAR-80398
LAR-80398A
LAR-80468
LAR-80475
LAR-80641*
LAR-80786*
LAR-80901
LAR-80906
LAR-80930
LAR-80986
LAR-81067
LAR-81118
LAR-81123
LAR-81348
LAR-81399
LAR-81438
LAR-81444
LAR-81632A *
LAR-81632
LAR-81950
LAR-82107
LAR-82108



2.2.2.10.48
2.2.2.10.49
2.2.2.10.50
2.2.2.10.51
2.2.2.10.52
2.2.2.10.53
2.2.2.10.54
2.2.2.10.55
2.2.2.10.56
2.2.2.10.57
2.2.2.10.58
2.2.2.10.59
2.2.2.10.60
2.2.2.10.61
2.2.2.10.62
2.2.2.10.63
2.2.2.10.64
2.2.2.10.65
2.2.2.10.66
2.2.2.11
2.2.2.12
2.2.2.12.1
2.2.2.12.2
2.2.2.123
2.2.2.124
2.2.2.12.5
2.2.2.12.6
2.2.2.13
2.2.2.13.1
2.2.2.13.2
2.2.2.133
2.2.2.13.4
2.2.2.13.5
2.2.2.14
2.2.2.14.1
2.2.2.14.2
2.2.2.14.3
2.2.2.14.4
2.2.2.14.5
2.2.2.14.6
2.2.2.14.7
2.2.2.14.8
2.2.2.14.9
2.2.2.14.10
2.2.2.14.11
2.2.2.14.12
2.2.2.14.13
2.2.2.14.14
2.2.2.14.15
2.2.2.14.16
2.2.2.14.17
2.2.2.14.18
2.2.2.14.19

LAR-83517
LAR-83585
LAR-83631
LAR-83632
LAR-83688
LAR-84217*
LAR-84217A*
LAR-84968 *
LAR-84976B
LAR-85102A
RLAR-23048
RLAR-23927
RLAR-24032
RLAR-24200
RLAR-24345
RLAR-24359 *
RLAR-24363 *
RLAR-24424 *
RLAR-24471 *

00409-8207838 Rev -, IFF SYSTEM RIPOUT AND INSTL CAD TO SUPPORT CSRR
00410-8207840 Rev A, RADIO NAV SYS RIPOUT AND INSTL CAD TO SUPPORT CSRR

LAR-78516B
LAR-79892
LAR-80906
RLAR-23287
RLAR-23901
RLAR-24189

00425-8207842 Rev -, PERISCOPE SYS RIPOUT AND INSTL CAD TO SUPPORT CSRR

LAR-78306
LAR-79476
RLAR-23298 *
RLAR-23807
RLAR-24360 *

00302-8207844 Rev A, CABLE ROUTING AND WIREWAY MODS TO SUPPORT CSRR

LAR-77327
LAR-77397
LAR-78021
LAR-78172
LAR-78172A
LAR-78172B
LAR-78202
LAR-78263
LAR-78600
LAR-78785
LAR-78817
LAR 79724
LAR-79890
LAR-79938
LAR-79984
LAR-79986
LAR-80092
LAR-80289
LAR-80447



2.2.2.14.20
2.2.2.14.21
2.2.2.14.22
2.2.2.14.23
2.2.2.14.24
2.2.2.14.25
2.2.2.14.26
2.2.2.14.27
2.2.2.14.28
2.2.2.14.29
2.2.2.15

2.2.2.15.1
2.2.2.15.2
2.2.2.15.3
2.2.2.15.4
2.2.2.15.5
2.2.2.16

2.2.2.16.1
2.2.2.16.2
2.2.2.16.3
2.2.2.16.4
2.2.2.16.5
2.2.2.16.6
2.2.2.16.7
2.2.2.17

2.2.2.18

2.2.2.18.1
2.2.2.18.2
2.2.2.18.3
2.2.2.19
2.2.2.19.1
2.2.2.19.2
2.2.2.19.3
2.2.2.194
2.2.2.19.5
2.2.2.19.6
2.2.2.19.7
2.2.2.19.8
2.2.2.19.9
2.2.2.19.10
2.2.2.19.11
2.2.2.19.12
2.2.2.19.13
2.2.2.19.14
2.2.2.19.15
2.2.2.20
2.2.2.20.1
2.2.2.20.2
2.2.2.20.3
2.2.2.20.4
2.2.2.20.5

LAR-80447A

LAR-82831A

LAR-83352

LAR-84365

LAR-84691

LAR-84836

RLAR-21948

RLAR-24011

RLAR-24371

RLAR-24364 *

00401-8207851 Rev A, MAST POSITION INDICATOR SYSTEM IC CKT K-EH & C-2ML MOD TO SUPPORT
CSRR

LAR-77319

RLAR-21744

RLAR-21964

RLAR-23817

RLAR-23875

00613-8207853 Rev -, SUBLAN 1 MOD TO SUPPPORT INSTL OF CSRR
LAR-85649 *

RLAR-22009

RLAR-23095

RLAR-23679

RLAR-23680

RLAR-23815

RLAR-23992

00502-8207897 Rev -, RELO OF AC CONTROL SYS COMP TO SUIT CSRR INC 01
00412-8207905 Rev -, CKT R-SL R/O INSTL & WT MOD TO SUPPORT INSTALLATION OF CSRR ON
AN/BQQ-5 SHIP

LAR-78015

LAR-81026

RLAR-21994

00445-8207907 Rev A, MISC ARR MODS TO SUPPORT CSRR OUTSIDE OF RADIO ROOM
LAR-78893

LAR-78896

LAR-79238A

LAR-79353

LAR-79570

LAR-79672

LAR 81438

RLAR-23051

RLAR-23360

RLAR-23476

RLAR-23565

RLAR-23839

RLAR-24093

RLAR-24370

RLAR-24404

00113-8207926 Rev A, RIPOUT & INSTL FDNS FOR ELECTRICAL EQUIP FOR CSRR
LAR-79774

LAR-81438

LAR-84046

LAR-84807

RLAR-23381



2.2.2.20.6
2.2.2.20.7
2.2.2.20.8
2.2.2.20.9
2.2.2.21
2.2.2.21.1
2.2.2.21.2
2.2.2.21.3
2.2.2.21.4
2.2.2.21.5
2.2.2.22
2.2.2.22.1
2.2.2.22.2
2.2.2.23
2.2.2.23.1
2.2.2.24
2.2.2.24.1
2.2.2.24.2
2.2.2.24.3
2.2.2.25
2.2.2.25.1
2.2.2.25.2
2.2.2.25.3
2.2.2.26
2.2.2.26.1
2.2.2.26.2
2.2.2.26.3
2.2.2.26.4
2.2.2.27
2.2.2.27.1
2.2.2.28
2.2.2.29
2.2.2.29.1
2.2.2.30
2.2.2.30.1
2.2.2.30.2
2.2.2.30.3
2.2.2.304
2.2.2.31
2.2.2.32
2.2.2.33

2.2.3

224

2.2.5

2.2.6

2.2.7

RLAR-23394

RLAR-23541

RLAR-24123

RLAR-24309

00404-8207943 Rev -, ESM CKT R-CI MOD TO SUPPORT CSRR — INSTL AND R/O CAD
LAR-78516A

RLAR-21693

RLAR-21793

RLAR-21949

RLAR-23286

00404-8207944 Rev -, ESM CKT R-CI MOD TO SUPPORT CSRR — INSTL WT
RLAR-21694*

RLAR-21794%*

00302-8207952 Rev -, POWER MODS TO SUPPORT INSTL OF CSRR

RLAR-24269

00401-8208131 Rev -, IC CKTS “HI-FI” “SE” & “SIOTE 200” MODS TO SUPPORT INSTL OF CSRR
LAR-77320

RLAR-21884

RLAR-23571

00410-8208132 Rev -, IC CKT “LN” SYSTEM MOD TO SUPPORT INSTL OF CSRR
LAR-77320

RLAR-21745

RLAR-21885

00613-8208134 Rev -, PIER SYSTEM MOD TO SUPPORT INSTL OF CSRR

LAR-77320

RLAR-23096

RLAR-23650

RLAR-21887 *

00401-8208218 Rev -, SHORE TELEPHONE SYSTEM CKT “J” MOD TO SUPPORT INSTL OF CSRR
RLAR-21830

53711-8208367 Rev A, CSRR STUD WELDING FIXTURE FOR RACKS (For reference only)
00113-8208390 Rev A, CSRR — MODS TO FOUNDATIONS & STR — 1°" PLATF
LAR-80297A

00608-8208391 Rev -, CSRR — MODS TO LOCKERS & STOWAGES

RLAR-23269

RLAR-23269A

RLAR-23624

RALR-24211

Dwg 50225-06892600 Rev D, 688 Class Mechanical Installation for CSRR 11V3
Dwg 50225-06892601 Rev D, 688 Class Electrical Installation for CSRR [1V3
Dwg 50225-06892602 Rev D, 688 Class wiring Table for CSRR 11V3

SAR 4733KP, ADNS
SAR 4737, Crypto Universal Enclosure (CUE)

ENGINEERING CHANGE ORDER, EHF CIPHER TEXT TIP, EC 04R1 (TMIN: EE130-B7-EC0-004
REV 1)

ENGINEERING CHANGE ORDER, ADNS K(V)3, EC 01 (TMIN: EE100-YZ-EC0-001)

ENGINEERING CHANGE ORDER, SLVR, EC 02R1 (TMIN: EE100-WT-ECO-002 REV 1)



2.2.8
2.29
2.29.1
2.2.9.2
2.29.3

2.2.10

2.2.11

2.2.12

ENGINEERING CHANGE ORDER, COMSEC KIV-7M (KWR-46), EC 01 (TMIN: EE180-S6-EC0-001)

ENGINEERING CHANGE ORDER, CSRR EC-26 (TMIN: EE109-E1-EC0-026)
50225-06892620, CSRR ADNS SP2 MECHANICAL RIPOUT & INSTALLATION
50225-06892621, CSRR ADNS SP2 ELECTRICAL RIPOUT & INSTALLATION
50225-06892622, CSRR ACNS SP2 WIRING TABLES

ENGINEERING CHANGE ORDER, CSRR CDMT EC-25r1 (TMIN: EE109-E1-ECO-025 rev 01) and
attachments

ENGINEERING CHANGE ORDER, CSRR HM&E CABLING AND EQUIPMENT, EC-22r2 (TMIN:
EE109-E1-EC0-022 rev 02) and attachments

ENGINEERING CHANGE ORDER, CSRR EC-30, (TMIN: EE109-E1-EC0-030) and attachments

2.212.1 PLAR P00987-13 (and redlines)
2.2.12.2 PLAR P01097 (and redlines)

2.2.13

ENGINEERING CHANGE ORDER, RFDACES EOL UPGRADES EC-29r1 (TMIN: EE109-E1-EC0-029

REV 1)

2.2.13.1 50225-06892630, RFDACS MECHANICAL RIPOUT & INSTALLATION
2.2.13.2 50225-06892631, RFDACS ELECTRICAL RIPOUT & INSTALLATION
2.2.13.3 50225-06892632, RFDACS WIRING TABLES

2.2.14

2.2.15

3.0

ENGINEERING CHANGE ORDER, RFDACS EC-06R1, (TMIN: EE110-CL-EC0-006 REV 1)

ENGINEERING CHANGE ORDER, TFDS EC 02 (TMIN:EE108-AK-EC0-002)

PERFORMANCE REQUIREMENTS

Requirements Summary:

Ship/System Jobip | pico | HW | SW 1 oour | SME | 1rain | Remarks

Install Load Support
|

[ ]

CSRR INC1V3, SA 4697KP
(Including NMT SA 4605 119060 X
and linked tasks)
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3.1.1

3.1.2
3.1.3
3.14
3.1.5
3.1.6
3.1.7
3.1.8

GENERAL Requirements

All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract,
Ref. 2.1.1.

Comply with all requirements for Alteration Installation Teams (AITs) as established by Ref 2.1.2.
Comply with the General Requirements of Standard Item 009-01, Ref 2.1.3.

Comply with the Quality Management System requirements of Standard Item 009-04, Ref. 2.1.3.
Maintain work area cleanliness in accordance with Standard Item 009-06.

Develop Process Control Procedures IAW Std. Item 009-09, ref 2.1.3, as required by work processes.
Comply with the Government Property Control requirements of Standard Item 009-20, Ref 2.1.3
Comply with the requirements of Std Item 009-22, Ref. 2.1.3, for all installed and relocated electrical
cable.



3.1.9

3.1.10

3.1.11

3.1.12

3.1.13
3.1.14

3.1.15

3.1.16

3.1.17

3.1.18
3.1.19

3.1.20

3.1.21

3.1.22

3.1.23

3.2

3.2.1
3.2.2
3.2.3

3.24
3.2.5

3.2.6

3.2.7
3.2.8

Comply with the Interferences requirements of Std. ltem 009-23, ref. 2.1.3, for all removed
interferences.

Comply with the Work Authorization Control and Isolation and Blanking requirements of Standard
Item 009-24, Ref 2.1.3

Comply with the requirements of Std Item 009-73, ref. 2.1.3, for all installed and relocated electronic,
electrical and fiber optic cable.

Comply with the Occupational Safety and Health requirements of Standard Item 009-74, Ref. 2.1.3,
and 29 CFR Part 1915, Ref. 2.1.4.

Comply with the requirements of Std. Item 009-81, ref 2.1.3, for all compartment closeouts.

Comply with the Special Requirements for Non-SUBSAFE Work on SUBSAFE Certified Vessels of
Standard Item 009-109, Ref. 2.1.3.

Comply with the Special Requirements for Non-Nuclear Work on Nuclear Vessels of Standard Item
009-110, Ref. 2.1.3.

Contractor shall provide installation support during SOVT of all installed systems, including repair of
any installation discrepancies found during SOVT, minor disassembly/removal and
assembly/replacement of units or components to facilitate test requirements and/or inspection. The
installation support should consist of one person on day shift and two personnel on night shift for at
least three weeks after the start of the SOVT.

Develop a QA Workbook in accordance with Ref. 2.1.2, Para. 3.4.8.7, and submit to the local SSC PAC
QA Office for review not later than 5 days prior to commencing work. A separate QA Workbook shall
be developed for each platform under this Task Order.

Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications.
Provide a detailed Plan of Action and Milestones (POAM) for accomplishing the requirements of this
order. POAM shall be developed IAW ref. 2.1.2, and delivered within two weeks of task award. A
separate POAM shall be developed for each platform under this Task Order.

All installation and SOVT efforts on board ships shall be performed within the availability window
listed in paragraph 1.2. Specific dates within that window shall be coordinated with the On-Site
Installation Coordinator (OSIC) and System AITM identified in Para. 12.

Contractor shall conduct an Out-Brief with Ships Force (Division Officer or designated CPO or higher)
upon completion of all tasks. Out-Brief shall be IAW ref 2.1.2, and shall be coordinated through OSIC
and System AITM.

The contractor is to supply sufficient storage containers for all ripout material as well as all GFM. No
government storage will be available.

KTR shall perform SA 4697, CSRR 11V3 kit inspection/inventory prior to kit shipment date.
Inspection shall take place at the CSRR Production Facility (BLDG 3112), located at Joint Base
Charleston-SPAWAR Atlantic. KTR shall perform the inspection ensuring Quality Assurance (QA) and
material management. KTR shall utilize the GFI and applicable shipping documents during kit
inspection. Upon completion of inspection, KTR shall provide a report (CDRL-A003E), detailing any
discovery of discrepancies identified and deliver to the Task Originator. Contractor shall be ready
and available to travel to Charleston within 5 business days of the Date of Award.

COMMON SUBMARINE RADIO ROOM (CSRR) INC 1V 3, SA 4697 (JID 119060)

Accomplish SA 4697 on board [ 000 | IAW ref. 2.2.2..

Replace the entire radio room deck (both radio and ESM sides) when work is complete.

Comply with the requirements of Std. Item 009-11 for all removed, disturbed and installed insulation
and lagging.

Comply with the requirements of Std. Item 009-12, ref 2.1.3, for all welding and hotwork.

Comply with the Cleaning and Painting requirements of Std. Item 009-32 for all disturbed and new
surfaces.

Personnel performing connector and/or fiber terminations shall be certified [AW Std Item 009-73,
ref. 2.1.3.

As part of CSRR, accomplish ShipAlt 4605, NMT Q-Band IAW ref. 2.2.1.

Comply with the Waveguide Layup requirements of Std. Item 009-76 for re-used waveguides.



3.2.9 ShipAlt 4737, Crypto Universal Enclosure, is accomplished as part of CSRR. SAR 4737, ref 2.2.4 is

provided for reference only; no additional work is ordered by this SAR.

3.2.10 Accomplish the following ECs associated with CSRR Inc1V3 IAW the referenced GFI:

3.2.10.1 EHF CIPHER TEST TIP, EC 04R1 (ref 2.2.5)

3.2.10.2  ADNSINCIII EOL ROUTER REPLACEMENT, EC 01 (ref 2.2.6)
3.2.10.3 SLVR HW UPGRADE, EC02R1 (ref 2.2.7)

3.2.104 KW-46 MODERNIZATION, EC 01 (ref 2.2.8)

3.2.10.5 CSRR ADNS SP2 ROUTER REPLACEMENT, EC 26 (ref 2.2.9)
3.2.10.6 CSRR CDMT, EC 25R1 (ref 2.2.10)

3.2.10.7 CSRR HM&E CABLING AND EQUIPMENT, EC 22R2 (ref 2.2.11)
3.2.10.8 CSRR KW-46M UPGRADE, EC 30 (ref 2.2.12)

3.2.10.9 CSRR RFDACS EOL UPGRADES, EC 29R1 (ref 2.2.13)
3.2.10.10 RFDACS L1.0.0.0 UPGRADE, EC 06R1 (ref 2.2.14)

3.2.10.11 TFDS ALARM FIX, ECO2 (ref 2.2.15)

3.2.11 Provide Technical Support personnel to assist Government Subject Matter Experts (SMEs) in the

4.0

41

5.0

performance of the CSRR SOVT.

3.2.11.1 The level of effort required for the SOVT support personnel is 3 people for 36 days straight,
12 hours per day (14 SEP 15 to 19 OCT 15).

3.2.11.2 Between them, the 3 persons assigned shall have experience in the operation, configuration
and troubleshooting of the following submarine-based systems: ADNS Inc3, EHF (Follow on
Terminal (FOT) and NMT(Navy Message Terminal), Mini-DAMA, Software systems such as CSRR
11V3 Control and Monitoring (C&M), Trusted Thin Client, Submarine Single Messaging Solution
(SubSMS), DMR, SLVR, KIV-7M, KY-99, and KG-175D Taclane.

3.2.11.3 The contractor shall provide testing and troubleshooting support to the Test Director and
shall direct any questions or conflicts regarding the work directly to the Test Director. The
contractor shall aid in testing to verify the installed or modified submarine external
communications equipment interfaces with the existing communications system. The contractor
shall move equipment on and off the submarines to support testing and replacement of failed
parts. The contractor shall perform troubleshooting, to include cable and wire ring-outs, signal
checking, and shall connect various CSRR Components using System Drawings. The contractor
shall provide information to the Government Test Director reporting what the contractor
accomplished each day. This information shall include testing accomplished, troubleshooting
conducted, and items repaired or replaced. This information can be presented verbally or in
writing, at the discretion of the Test Director. The contractor will accomplish and sign off
various SOVT tests associated with the CSRR SOVT. The Test Director will sign off the overall
CSRR SOVT.

INFORMATION ASSURANCE (1A)

The Contractor shall ensure that personnel accessing information systems have the proper and current 1A
certification to perform IA functions in accordance with DoD 8570.01-M, Information Assurance
Workforce Improvement Program, Ref 2.1.5. The Contractor shall meet applicable information assurance
certification requirements, including (a) DoD -approved IA workforce certifications appropriate for each
specified category and level and (b) appropriate operating system certification for information assurance
technical positions as required by DoD 8570.01-M. Contractor personnel who do not have proper and
current certifications shall be denied access to DoD information systems for the purpose of performing
information assurance functions. The contractor shall provide documentation supporting the information
assurance certification status of personnel performing information assurance functions, reporting current 1A
certification status and compliance using CDRL Contractor Roster, DI -MGMT -81596 in the format
prescribed by the COR."

GOVERNMENT FURNISHED PROPERTY

Only the GFP identified as “provided” and listed in the quantity shown on the approved installation
documents (see PWS section 2.2), or as specifically identified as GFP (or GFM/GFE) in this PWS shall be
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furnished by the Government. The Government may provide approved installation documents not listed on
this PWS, but this section shall still apply. All GFP will be provided in an “as-is” condition unless
otherwise specified. All responsibilities on behalf of the Government and the Contractor with regard to this
PWS section shall be in accordance with FAR Clause 52.245-1.

Government Furnished Information (GFI)

Applicable documents listed in paragraph 2.2 of this PWS are available on IMOTracker Portal. All other
documents listed in paragraph 2.1 are the contractor’s responsibility to obtain. The Government may
provide approved installation documents not listed on this PWS, but this section shall still apply.

Government Furnished Material/Government Furnished Equipment (GFM/GFE)

Only the material/equipment listed in the quantity shown as “furnished with kit” or “GFM” or “GFE”
on the approved installation documents or as listed in this SOW shall be furnished by the
government. All equipment and materials listed as “IAF” in Installation Documents are the
responsibility of the contractor to provide. All other material/equipment required in the
performance of the tasks including ancillary and consumable materials shall be furnished by the
contractor. The contractor shall be in compliance with the basic contract for the care and keeping of
all Government Furnished Material/Equipment (GFM/GFE) which is transferred under this task
order. All material/equipment not used shall be returned to the government at the end of the task
unless otherwise specified in Section 9 of this PWS. All GFM will be furnished in an “as-is” condition
unless otherwise specified. All responsibilities on behalf of the Government and the Contractor with regard
to this PWS section shall be in accordance with FAR Clause 52.245-1.

All GFE/GFM to be picked up at SSC PAC (Bldg. 992, Pearl City, HI.) shall be picked up within seven
(calendar) days of being notified by the applicable system AITM (para. 10). Contractor shall provide
secure storage for all GFE/GFM from the time of pick up until it is ready for installation on board the
ship.

OTHER

Security: Contractor’s request for visit authorization shall be submitted through the Joint personnel
Adjudication System (JPAS) to Pearl Harbor Naval Shipyard and the platforms identified under this
Task Order. Allow 7 days for processing. Personnel clearance requirements are defined in the Basic
Contract, ref. 2.1. However, contractor personnel assigned to conduct the installation within security
areas shall have a clearance appropriate for that area. Visit requests shall also be submitted to the

| | through the Joint Personnel Adjudication System (JPAS). The
Contractor shall ensure all sub-contractors utilized for this PWS meet security requirements.

Place of Performance

Work will be performed at the locations listed in Paragraph 1.1.

Period of Performance

Period of Performance is by Job ID and as listed in para. 2.1 of this PWS.
Transportation

Travel to, and in and around, Pearl Harbor, H], is authorized under this Task Order.
Inspection/QASP

Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance Plan
(QASP), Attachment (1).
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The performance of the contractor and the quality of the work delivered, including any documentary
material written or compiled, shall be subject to in-process review and inspection.

Inspections may be accomplished at any work location by any authorized government personnel who shall
be permitted to inspect work at all reasonable hours.

Acceptance

The SSC Pacific Contracting Officer Representative (COR) is responsible for the acceptance of the final
deliverable products.

The COR’s final acceptance shall be based upon the AIT Manager’s or designated alternates
recommendation, ensuring the delivery order has been satisfactorily completed, all deliverable products
have been received and Government Provided Property and all residual materials, (notes, tech manuals,
brochures, research material and remaining supplies), have been received.

Earned Value Management System (EVMS):

Contractor shall provide EVM data in IMO modified format. EVM data shall be uploaded to IMO system
no later than close of business on the day before contractor’s scheduled weekly EVM meeting.

DATA DELIVERABLES

Required CDRL items are listed in Attachment (2).

SUBCONTRACTING REQUIREMENTS

In accordance with the basic contract, reference 2.1.1.

CONSTRAINTS/SPECIAL REQUIREMENTS

Material Management/Disposition Plan

Upon completion of individual task orders, the contractor shall remove all excess material/equipment from
the work site, and stage the items in contractor furnished warehouse facilities. Unless prior arrangements
are made via the task order, the contractor shall submit a disposition inventory list (CDRL A006) outlining

Government property/material along with a request form for Plant Clearance action to the cognizant
Defense Contract Management Agency (DCMA) and COR within 15 days after completion of each task.

After right of first refusal is received from the COR, the contractor shall coordinate with the DCMA Plant
Clearance Officer for the disposition of excess material and equipment.

Hazardous Material storage and disposal shall conform to federal, state, and local regulations and the
requirements of this Performance Work Statement. The contractor shall also comply with any additional
Hazardous Materials requirements of host activities such as Government/Private shipyards, military bases,
foreign countries, etc.

Environmental Requirements for Pearl Harbor Naval Shipyard
Contractors are required to comply with local regulations for Environmental compliance. Attachment 5,

Environmental Agreement for Contractors on Ship Projects, is provided by Pearl Harbor Naval Shipyard
Environmental Office for contractor guidance.
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Contractors will be required to complete all applicable sections of Attachment 6 , Contractor
Environmental Checklist, and submit to the Environmental Office prior to beginning production work.
Submission of form is required even if all aspects are “Not Applicable”.

Lessons Learned

Upon completion of all production and SOVT efforts under this Task Order, contractor shall prepare a
Lessons Learned Report (CDRL A003D) in contractors own format, covering the following items:

List, by Job ID, all LARs submitted and received under this task order with a brief description of each,
and their impact to cost, schedule and performance. Do not include LARs that were in effect at time
of award.

Identify any impacts to cost, schedule or performance from external factors, including: support
services, ships force impacts (space/personnel availability, drills/exercises, etc.), other contractors,

schedule changes, and weather or natural phenomena. Provide recommendations for future
improvements.

List impacts to cost, schedule or performance due to system interfaces or software incompatibilities.
Provide recommendations, where possible.

List best practices and efficiencies realized, and their benefit to cost, schedule or performance.
POC DESIGNATIONS

On-Site Installation Coordinator (OSIC) -

(b)(7)(e)

(b)(6)

Contracting Officer’s Representative (COR):

10.2.1 (619)524-2485 Email
10.2.2 (619)524-2782 Email: o8

(b)(6)

Email: (b)(6)

(619)221-4530 Email: [
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